REQUEST FOR PROPOSAL

Addressing Infrastructure Programme Management System

(AIPMS)

Supply, Configuration or Development, Hosting & Support

RFP Reference	AIPMS-RFP-001 v2.0
Issue Date	Tuesday, 10 March 2026
Proposal Deadline	Tuesday, 17 March 2026 by 17:00 WAT
Issued by	Inspired Global Systems Ltd (IGSL)
Classification	EXTERNAL — Authorised Respondents Only
Enquiries To	[Procurement contact — to be completed]
Contract Type	Fixed-price supply / development + hosting retainer + support retainer

Submission of a proposal does not guarantee award of contract. The Issuing Organisation reserves the right to reject any or all proposals without explanation. No cost of proposal preparation will be reimbursed.

Table of Contents

Table of Contents 2
1. Purpose & Background 3
1.1 About this RFP 3
1.2 Scope of Engagement 3
2. Scope of Work 4
2.1 In-Scope Deliverables 4
2.2 Out of Scope 4
3. Functional Requirements Summary 4
4. Technical Requirements 6
4.1 Hosting & Infrastructure 6
4.2 Security 6
4.3 Field Data Tool Integration 6
4.4 Integrations & Exports 6
4.5 Offline & Mobile 6
4.6 Data Ownership & Exit 6
5. Service Level Requirements 7
6. Required Delivery Timelines 8
6.1 Overall Programme 8
6.2 Delivery Rationale — Off-the-Shelf Configuration 8
6.3 Phased Delivery Schedule 8
6.4 Module Delivery Summary 10
7. Proposal Requirements 11
Section A — Executive Summary (max 2 pages) 11
Section B — Respondent Profile & Credentials 11
Section C — Technical Approach 11
Section D — Project Plan & Delivery Timeline 11
Section E — Commercial Proposal 11
Section F — Compliance Declarations 12
8. Evaluation Criteria & Scoring 12
9. Submission Process & Timetable 14
10. Contract Terms & Conditions 14
10.1 Contract Structure 14
10.2 Payment Terms 15
10.3 IP & Data Ownership 15
10.4 Audit Rights 15
10.5 Data Protection 15
10.6 Termination & Exit 15
11. Annexes 16

1. Purpose & Background

1.1 About this RFP

This Request for Proposal (RFP) invites qualified software vendors, system integrators, and development firms to submit proposals for the supply, configuration or development, cloud hosting, and ongoing support of the Addressing Infrastructure Programme Management System (AIPMS).

The AIPMS is a purpose-built programme management platform designed to serve as the single operational backbone for infrastructure addressing programmes. It supports the full management lifecycle of such programmes: contracts, governance, milestone tracking, payment certification, vendor management, document control, human resources, and reporting — across multiple delivery zones and organisational tiers.

The platform is intended to be configurable: all programme-specific parameters (contract values, cost lines, zone targets, payment rates, milestone structures, and organisational roles) are managed by an administrator through a dedicated Configuration Panel, without requiring code changes.

1.2 Scope of Engagement

The Issuing Organisation holds a management contract for the delivery of an addressing infrastructure programme. The AIPMS is required to manage that contract scope on behalf of the commissioning authority, providing governance oversight, financial controls, vendor management, HR management, and programme reporting to multiple stakeholder tiers.

Respondents may propose: (a) configuration of an existing commercial or open-source platform, (b) bespoke development of the AIPMS, or (c) a hybrid approach combining an existing platform base with custom module development. All approaches will be evaluated on merit against the criteria in Section 8.

> *The AIPMS does not include a field data capture tool. The system receives output data from a separately operated Field Data Tool (FDT) via a defined CSV/API integration interface. Respondents are required to build this integration interface as part of the AIPMS scope — they are not required to supply the FDT itself.*

2. Scope of Work

2.1 In-Scope Deliverables

The successful Respondent shall supply, deploy, and support all of the following:

- AIPMS platform — fully functional, meeting all Mandatory (M) requirements across seven modules as specified in the accompanying Functional Requirements Specification (AIPMS-FRS-001 v2.0).
- Configuration Panel — a Tier 1 administrator interface enabling all financial, operational, and organisational parameters to be set and updated without code changes. This includes: contract values, cost lines, working capital advance amounts and issuers, unit payment rates, zone targets, milestone fee tranche percentages, retention rates, and organisational role names.
- Field Data Tool (FDT) Integration Module — a structured CSV import interface and optionally a REST API endpoint, with schema validation, import deduplication, error logging, and payment trigger linkage.
- Role-Based Access Control (RBAC) — seven user tiers with module-level, record-level, and field-level access enforcement. Salary and bank data restricted to administrator tiers.
- Cloud hosting — compliant with applicable data protection law. Minimum 99.5% monthly uptime SLA. Infrastructure specification in Section 4.
- Data setup & system configuration — loading of all programme parameters; user account creation; initial contract register, milestone schedule, and vendor register setup.
- Testing — full User Acceptance Testing (UAT) support including test scripts, test data, and defect resolution prior to go-live.
- Training — role-appropriate training for all user tiers. Materials in written and video format. Tier 1–3 users: half-day hands-on session. Tier 4–7 users: one-hour orientation.
- Go-live hypercare — minimum four weeks of dedicated post-launch support with a named contact and maximum two-hour response time for critical issues.
- Ongoing support & maintenance — minimum 12-month support retainer post go-live covering bug fixes, security patches, and minor enhancements.
- Full documentation — technical documentation (system architecture, database schema, API documentation, deployment guide) and user documentation (role-specific user guides for each tier).

2.2 Out of Scope

- Supply, development, or hosting of the Field Data Tool (FDT).
- Any addressing registry or public-facing digital infrastructure deliverable outside the AIPMS platform.
- Physical infrastructure, hardware procurement, or network connectivity.
- Programme management services — the Issuing Organisation retains all programme management responsibility.

3. Functional Requirements Summary

The full Functional Requirements Specification (AIPMS-FRS-001 v2.0) is enclosed as Annex A and must be read in full by all Respondents. The specification defines seven core modules, each with requirements tagged as Mandatory (M), High priority (H), or Desirable (D). All Mandatory requirements must be met at go-live. The table below provides a module summary.

Module	Name	Core Function	Key Mandatory Requirements
1	Milestone & Programme Schedule	Master timeline, milestone sign-off workflows, progress tracking, automated alerts	Configurable milestone count and names; workstream and zone progress vs targets; alert threshold; milestone report generation from live data
2	Contract & Vendor Management	Contract register, Selective Vendor Register, tender	SVR nomination-to-approval workflow; selective tender process; vendor performance

Module	Name	Core Function	Key Mandatory Requirements
		management, escalation protocol, variation control	log; escalation register with tier-based routing; variation control with approval enforcement
3	Payment Certification & Drawdown	Full payment architecture: working capital advances, progressive unit-verified drawdowns, milestone fee tranches, contingency, retention	All payment streams managed; unit-rate drawdowns driven by FDT import data; automatic retention calculation and release; payment certificates as PDF; full reconciliation reports
4	Document Management & Audit Trail	Structured repository, version control, mandatory claim attachments, programme asset register	Version control with no deletion; mandatory document attachment gates on payment claims; immutable approved records; full user action audit trail
5	Governance & Meeting Management	Meeting calendar, agenda and minutes, quorum enforcement, decision records, reserved decision tracking	Configurable quorum rules; extraordinary session convening workflow; formal decision records; milestone sign-off triggering payment certification
6	Reporting & Dashboards	Role-appropriate dashboards, financial reports, workstream progress reports, escalation and HR summary reports	Governance body dashboard (mobile-responsive); PMO operations dashboard; financial summary report; FDT import log report; all reports exportable as PDF and Excel
7	Human Resource Management	Staff records, attendance and deployment tracking, remuneration and payroll, training records, HR reporting	Full staff lifecycle from onboarding to exit; payroll calculation with configurable statutory deductions; A4 field staff cost line tracking; NDPA-compliant HR data handling; bulk enumerator onboarding via CSV; deployment-linked remuneration

4. Technical Requirements

4.1 Hosting & Infrastructure

- Cloud-hosted solution. Respondent must confirm data residency location and demonstrate compliance with the applicable data protection legislation for the deployment jurisdiction.
- Minimum 99.5% monthly uptime SLA, excluding agreed maintenance windows. Maintenance windows must not occur during business hours (08:00–18:00 local time, Monday–Friday).
- Automated daily backups with point-in-time recovery capability. Recovery Point Objective (RPO): 1 hour maximum. Recovery Time Objective (RTO): 4 hours maximum.
- Horizontal scalability to support peak usage during milestone periods. Minimum 50 concurrent users without performance degradation.

4.2 Security

- All data encrypted in transit (TLS 1.2 minimum) and at rest (AES-256 minimum).
- Two-factor authentication (2FA) mandatory for Tier 1–4 users; configurable for Tier 5–7.
- RBAC enforced at module, record, and field level. HR financial fields (salary rates, bank details) accessible only to Tier 1 (System Admin) and Tier 3 (HR Administrator). Bank details encrypted at rest with access logging.
- Complete, immutable audit log of all user actions — create, read, update, delete, export, and approve — with timestamp, user ID, and IP address.
- Penetration testing to be completed before go-live. Report provided to the Issuing Organisation. All critical findings must be remediated before production launch.

4.3 Field Data Tool Integration

- Phase 1 (mandatory): structured CSV import module with schema validation, import deduplication (batch ID and record ID), field-level error reporting, and an immutable import event log.
- Phase 2 (optional enhancement): REST API endpoint for scheduled or event-triggered data pull from the FDT. API documentation to be provided if offered. OAuth 2.0 or API key with IP whitelisting required.
- The AIPMS shall not modify or override imported FDT records. Discrepancies between imported data and submitted payment claims must be flagged and held pending manual resolution.

4.4 Integrations & Exports

- Email notification integration (SMTP or equivalent) for meeting alerts, escalation notifications, contract expiry alerts, HR contract expiry alerts, and payment workflow notifications.
- All programme data and reports exportable in open formats: CSV, JSON, and PDF. No proprietary lock-in formats. All exports logged in the audit trail.

4.5 Offline & Mobile

- Full web browser access on desktop and mobile (Chrome, Edge, Safari, Firefox — latest two versions).
- HR attendance and deployment data entry forms must support offline input with background sync on reconnection, to accommodate field environments with intermittent connectivity.

4.6 Data Ownership & Exit

- All programme data is the property of the Issuing Organisation and/or its commissioning authority. The Respondent acquires no rights over programme data at any time.
- On contract expiry or termination, all data must be exported in open formats and delivered to the Issuing Organisation within 30 days of written request.
- For bespoke builds: source code escrow arrangements required as a contract condition. For platform configurations: open-source licence confirmation or equivalent platform continuity guarantee required.

5. Service Level Requirements

Category	Requirement	Measurement
Platform uptime	99.5% monthly uptime (excluding agreed maintenance windows)	Independent monitoring; monthly report to Issuing Organisation
Critical issue — response	Acknowledgement within 2 hours; resolution within 4 hours. Applies to: production environment down, payment workflow blocked, data integrity failure	Logged from ticket submission timestamp
Critical issue — hypercare	During hypercare period (first 4 weeks post go-live): acknowledgement within 1 hour; resolution within 2 hours for any critical issue	
High issue — response	Acknowledgement within 4 hours; resolution within 1 business day. Applies to: major feature unavailable, significant performance degradation	
Medium issue — response	Acknowledgement within 1 business day; resolution within 3 business days	
Low issue / enhancement	Acknowledged within 2 business days; scheduled within agreed sprint cycle	
Scheduled maintenance	Minimum 5 business days' notice; outside 08:00–18:00 local weekdays	
Security patches	Critical CVEs patched within 72 hours of public disclosure; high CVEs within 5 business days	
Backup verification	Monthly restoration test; results reported to Issuing Organisation	
Support retainer (Year 1)	12 months post go-live minimum. Includes bug fixes, security patches, minor enhancements up to a configurable monthly hours allowance (Respondent to specify)	Retainer scope defined in contract

6. Required Delivery Timelines

6.1 Overall Programme

Because the AIPMS is expected to be delivered through configuration of an established off-the-shelf platform, a rapid initial deployment is both achievable and required. The delivery model is built around two key dates: a Lite Version operational within two to three weeks of contract award, enabling the programme to commence immediately on the core management modules; and a Full Go-Live with all seven modules complete within ten (10) weeks of contract award.

Respondents must confirm compliance with this schedule or propose an alternative with clear justification. Any proposal that cannot deliver a Lite Version by the end of Week 3 or Full Go-Live by Week 10 must declare these as explicit exceptions in Section F of the proposal.

> **The Lite Version (Modules 1–5 at core functionality) must be live and usable by end of Week 3 at the latest. This enables programme launch activities to proceed without delay while the remaining modules are configured and tested. This is a hard requirement.**

6.2 Delivery Rationale — Off-the-Shelf Configuration

Unlike bespoke software development, a well-configured off-the-shelf platform allows the Respondent to provision a working environment rapidly — the platform infrastructure, security model, and module architecture are already built, tested, and hosted. The primary work is configuration: loading programme parameters, mapping workflows to the platform, establishing RBAC, and validating the system against programme requirements.

The FDT integration module and the HR payroll engine are the elements most likely to require custom configuration effort and are therefore scheduled in Phase 2, after the Lite Version is live and the programme is operational. Respondents are expected to leverage their platform module library to the maximum extent. Any requirement that cannot be met by configuration alone must be identified in the proposal with a clear estimate of the additional effort required and its impact on the delivery schedule.

6.3 Phased Delivery Schedule

Phase	Timing	Version	Modules / Deliverables	Acceptance Gate
P0 — Mobilisation	Days 1–5 (Week 1)	Pre-live	Contract executed. Kick-off meeting held. All programme parameters loaded into Configuration Panel. Hosting environment live and validated. All user accounts created and access tested. Respondent submits P1 configuration plan for review.	Parameters loaded and confirmed; hosting active; all user accounts accessible; P1 plan reviewed by Issuing Organisation
P1 — Lite Version	Weeks 2–3 (hard deadline: end of Week 3)	LITE — Programme commencement ready	Module 1 — Milestone & Programme Schedule: schedule loaded, milestone sign-off workflow active, alerts configured. Module 2 — Contract & Vendor Management: contract register live, SVR module active, escalation workflow operational. Module 3 — Payment Certification: WCA records entered, drawdown claim submission workflow active, payment certificate generation operational. Module 4 —	Issuing Organisation sign-off on core functionality of Modules 1–5. RBAC verified. First document uploaded and versioned. First meeting scheduled. Contract register populated with programme parameters. Lite Version accepted in writing as programme-

Phase	Timing	Version	Modules / Deliverables	Acceptance Gate
			Document Management: repository live, version control active, audit trail logging. Module 5 — Governance & Meeting Management: calendar live, agenda and minutes workflow active, decision record module operational. RBAC: all seven user tiers configured and access-tested. Tier 1–4 orientation training delivered.	commencement ready.
P2 — Full Configuration	Weeks 4–8	Full — all modules	Module 3 — Payment Certification complete: progressive drawdown automation, retention calculation and release logic, full reconciliation reports. Module 6 — Reporting & Dashboards: all mandatory dashboards and reports live (governance body dashboard, PMO operations dashboard, financial summary, FDT import log, workstream progress, HR summary, escalation report). Module 7 — HR Management: full build including staff records, attendance and deployment tracking, remuneration and payroll with configurable statutory deductions, training records, HR reporting suite, bulk CSV staff onboarding. FDT CSV Import Module: configured, validated against schema, and tested end-to-end with representative sample data. All High (H) priority requirements across all modules delivered. Full Tier 1–7 training completed.	UAT sign-off on Modules 6 and 7. FDT import tested with sample data and import log verified. All Mandatory and High requirements confirmed across all seven modules. Full training completion records submitted.
P3 — Full Go-Live	Weeks 9–10 (hard deadline: end of Week 10)	Production — all modules live	All seven modules fully operational in production environment. First live FDT data import processed and logged. First full HR payroll run executed. Penetration test report delivered; all critical findings remediated. Full technical and user documentation delivered. Hypercare period begins.	Full Go-Live accepted in writing by Issuing Organisation by end of Week 10. Pen test report received and critical findings closed. All documentation delivered. Hypercare SLA active.
P4 — Support Retainer	Week 11 onwards	Live — ongoing support	12-month support retainer active from Full Go-Live date. Bug fixes, security patches, and minor enhancements per retainer scope. Monthly SLA and system health report to Issuing Organisation. Desirable (D) enhancements scoped and prioritised as agreed.	Monthly SLA reports issued on time. All support tickets resolved within contracted SLA timeframes.

6.4 Module Delivery Summary

Module	Name	Lite Version by Week 3	Full Go-Live by Week 10
1	Milestone & Programme Schedule	Core operational — schedule, workflows, alerts	Complete — all M and H requirements
2	Contract & Vendor Management incl. SVR	Core operational — register, SVR, escalations	Complete — all M and H requirements
3	Payment Certification & Drawdown	Core operational — WCA records, claims, certificates	Complete — automation, retention logic, reconciliation reports
4	Document Management & Audit Trail	Core operational — repository, version control, audit log	Complete — all M and H requirements
5	Governance & Meeting Management	Core operational — calendar, minutes, decision records	Complete — all M and H requirements
6	Reporting & Dashboards	Not in Lite Version	Complete — all mandatory dashboards and reports live
7	HR Management (full)	Not in Lite Version	Complete — staff records, payroll, training, HR reporting
FDT	Field Data Tool CSV Integration	Not in Lite Version	Complete — tested end-to-end with live data
All	Full system — all 7 modules at M and H level	Modules 1–5 core live	All modules complete by end of Week 10

> *Respondents with prior deployments of their proposed platform in comparable programme management contexts may be able to deliver the Lite Version within Week 2. Early Lite Version delivery will be scored favourably in the evaluation. Respondents must state their earliest realistic Lite Version commitment date explicitly in Section D of their proposal.*

7. Proposal Requirements

Proposals must be submitted in English as a single PDF document. All six sections below are mandatory. Proposals that omit any mandatory section may be disqualified without further evaluation.

Section A — Executive Summary (max 2 pages)

- Brief description of the Respondent and the proposed approach (platform configuration, bespoke build, or hybrid).
- Summary of key differentiators.
- Explicit confirmation that the Respondent has read AIPMS-FRS-001 v2.0 in full and accepts the delivery timeline requirements in Section 6, including the Week 3 Lite Version hard deadline and Week 10 Full Go-Live hard deadline.

Section B — Respondent Profile & Credentials

- Company name, registration number, registered address, and primary contact details.
- Company history, size, ownership structure, and core competencies.
- Minimum three client references for comparable programme management system, ERP, or DMS implementations. For each reference: client name, project scope, contract value (approximate), go-live date, and a contact for verification.
- Description of in-country presence, partnerships, or local delivery capacity relevant to the deployment location.
- Evidence of data protection compliance capability (applicable legislation for deployment jurisdiction).

Section C — Technical Approach

- Proposed platform approach with justification: off-the-shelf configuration, bespoke development, or hybrid.
- Module-by-module compliance matrix (use the template in Annex B): for each of the seven modules in AIPMS-FRS-001 v2.0, confirm compliance with each Mandatory (M) requirement, your approach to each High (H) requirement, and which Desirable (D) requirements are included in scope.
- Configuration Panel design: describe how a Tier 1 administrator will manage all financial and programme parameters without code changes.
- HR Module detail: describe the payroll calculation engine, statutory deduction handling, bulk staff onboarding capability, and data protection compliance approach for HR personal data.
- FDT Integration Module: describe the CSV import interface, validation logic, deduplication mechanism, and your Phase 2 API approach (if offered).
- System architecture: hosting environment, database technology, security measures, backup and recovery approach. Confirm data residency location.
- Offline capability: describe how HR attendance and deployment forms will function in low-connectivity environments.

Section D — Project Plan & Delivery Timeline

- Week-by-week project plan from contract award to P4 handover (Week 16), showing all phases and module delivery milestones as specified in Section 6.
- Explicit confirmation of the P2 go-live date commitment (must be Week 10 or earlier).
- Team structure: Project Manager, Lead Developer, HR module specialist, DevOps/hosting lead, QA lead. CVs of all key personnel as a proposal appendix.
- Risk register identifying the top five delivery risks for this engagement and proposed mitigations.

Section E — Commercial Proposal

- Fixed-price breakdown for the full AIPMS development/configuration scope, itemised by phase and by module.
- Hosting costs: monthly fee for the proposed hosting environment, quoted for a 3-year term.

- Year 1 support retainer: fixed monthly fee with scope of included hours and activities clearly stated.
- Year 2 and Year 3 support options (indicative pricing).
- Training costs (if not included in the development fee).
- Payment terms proposed, linked to delivery phases and acceptance gates.
- Any optional Phase 2 enhancements (API integration, mobile HR check-in, Gantt view) priced separately.

> *All prices must be quoted in Nigerian Naira (₦). VAT treatment must be stated. Price validity must be a minimum of 90 days from proposal submission date.*

Section F — Compliance Declarations

- Declaration of no conflict of interest with the Issuing Organisation or any party involved in the programme.
- Declaration of compliance with applicable data protection legislation for personal and HR data processing.
- Explicit confirmation of acceptance of the data ownership and exit provisions in Section 4.6 of this RFP.
- Explicit confirmation of acceptance of the service level requirements in Section 5.
- Explicit confirmation of the Lite Version commitment date (must be Week 3 or earlier) and Full Go-Live commitment date (must be Week 10 or earlier).
- All exceptions to any RFP requirement must be listed in this section with the clause reference, the exception, and the proposed alternative. Undisclosed exceptions cannot be raised post-award.

8. Evaluation Criteria & Scoring

Proposals will be evaluated by a panel convened by the Issuing Organisation. Proposals will be scored out of 100 using the weighted criteria below.

Criterion	Weight	What Evaluators Will Assess
Technical fit — Modules 1–6	25%	Compliance with all Mandatory requirements; credibility and quality of proposed approach for each module; Configuration Panel design; FDT integration design and robustness
HR Module (Module 7) depth	15%	Payroll engine capability; statutory deduction handling; data protection compliance; bulk onboarding approach; HR reporting quality; offline attendance functionality
Delivery plan & M1 readiness	15%	Credibility of week-by-week plan; ability to achieve P2 go-live by Week 10; risk identification and mitigation quality; team structure and CVs
Relevant experience & references	15%	Quality and relevance of references; comparable programme management system implementations; in-country delivery capacity
Hosting, security & data sovereignty	10%	Data residency; security posture and penetration testing approach; backup and recovery; exit provisions; data protection compliance evidence
Commercial value	10%	Value for money across development, hosting, and support; total 3-year cost of ownership; payment terms alignment to delivery phases
Team capability	10%	CVs and demonstrated experience of key personnel; HR module specialist; in-country presence or partnership

Minimum qualifying thresholds: Respondents must score at least 60% in both the Technical fit criterion and the HR Module criterion to be considered for shortlisting, regardless of overall weighted score. Failure to meet either threshold results in disqualification from the evaluation.

9. Submission Process & Timetable

All dates are fixed. Respondents must plan their submissions accordingly. IGSL will not grant deadline extensions except in the event of a declared force majeure.

Step	Action	Date / Deadline
1 — RFP Issue & Acknowledgement	RFP issued by Inspired Global Systems Ltd (IGSL) to shortlisted Respondents. Acknowledgement of receipt required in writing to the procurement contact within 2 business days.	Tuesday, 10 March 2026
2 — Clarification Questions	All clarification questions submitted in writing by email to the procurement contact. No verbal clarifications will be binding. Questions received after this date will not be addressed.	Thursday, 12 March 2026
3 — Virtual Clarification Meeting	IGSL hosts a structured virtual clarification meeting for all registered Respondents. Maximum three representatives per Respondent. Meeting will be recorded. Meeting link circulated by 13 March 2026.	Saturday, 14 March 2026 — 09:00 WAT
4 — Written Clarification Responses	IGSL issues consolidated written responses to all clarification questions (including those raised at the meeting) simultaneously to all registered Respondents.	Monday, 16 March 2026 by 09:00 WAT (within 48 hours of meeting)
5 — Proposal Submission Deadline	Complete proposal submitted as a single PDF by secure email or file transfer to the procurement contact. Hard copies not required. Late submissions will not be accepted under any circumstances.	Tuesday, 17 March 2026 by 17:00 WAT
6 — Evaluation	Proposals evaluated by IGSL evaluation panel against Section 8 criteria. Shortlisted Respondents may be invited to a one-hour virtual technical clarification session.	18–28 March 2026
7 — Reference Checks	Reference checks conducted with contacts provided in Respondent proposals for shortlisted submissions.	18–28 March 2026
8 — Vendor Selection Announced	IGSL announces the selected vendor in writing to all participating Respondents simultaneously. Preferred Respondent notified. All other Respondents notified of the outcome.	By 1 April 2026 (within 15 days of submission deadline)
9 — Contract Award	Contract negotiation finalised and contract executed between IGSL and the selected vendor. Performance bond arrangements initiated.	By 16 April 2026 (within 15 days of selection announcement)
10 — Project Kick-off	P0 mobilisation activities begin immediately upon contract execution. Hosting environment provisioned. Parameters loaded. Week 1 commences.	On contract execution

10. Contract Terms & Conditions

10.1 Contract Structure

The AIPMS contract will comprise: (a) a fixed-price development or supply agreement, (b) a hosting services agreement, and (c) a support retainer agreement. All three elements will be documented in a single master agreement. The Issuing Organisation's standard contract terms will apply as the starting position, subject to negotiation with the preferred Respondent.

10.2 Payment Terms

Payment will be milestone-linked, corresponding to the acceptance gates in Section 6.2. The indicative payment schedule is:

Payment Milestone	Trigger	Indicative % of Development Fee
P0 Mobilisation	Contract execution and P0 completion — parameters loaded, hosting live, user accounts active	10%
P1 Lite Version Accepted	Issuing Organisation written sign-off on Lite Version — Modules 1–5 core live and programme-commencement ready (by end of Week 3)	25%
P2 Full Configuration Accepted	UAT sign-off on Modules 6 and 7; FDT integration tested; all H requirements verified (by end of Week 8)	35%
P3 Full Go-Live	Production go-live confirmed; first live FDT import processed; first HR payroll run executed; Tier 1–7 training complete (by end of Week 10)	20%
P4 Final Handover	All documentation delivered; pen test report received and critical findings closed (by end of Week 10)	10%

Hosting fees and support retainer fees are invoiced monthly from go-live. The development fee payment schedule is illustrative; the Respondent may propose an alternative milestone-linked schedule in Section E of their proposal.

10.3 IP & Data Ownership

- All programme data generated by and stored in the AIPMS is the property of the Issuing Organisation and its commissioning authority. The Respondent acquires no rights over programme data.
- For bespoke builds: the Issuing Organisation and commissioning authority shall jointly own the AIPMS codebase and all custom modules developed specifically for this engagement. The Respondent retains rights to pre-existing IP and generic frameworks incorporated by reference.
- For platform configurations: the Respondent retains platform IP. The Issuing Organisation holds all configuration artefacts, templates, custom modules, and programme data.
- Source code escrow (bespoke) or open-source licence confirmation (platform) is a contract condition, not a negotiable term.

10.4 Audit Rights

The Issuing Organisation and any appointed auditor shall have the right to audit all AIPMS system records, audit logs, financial data, and HR data held in the system at any time, without advance notice. The Respondent must support read-only audit access as part of the system design.

10.5 Data Protection

The Respondent shall act as data processor under a Data Processing Agreement (DPA) entered into with the Issuing Organisation as data controller. The DPA shall comply with all applicable data protection legislation. The Respondent shall not process personal data (including HR and payroll data) outside the terms of the DPA. Data breach notification to the Issuing Organisation is required within 24 hours of discovery.

10.6 Termination & Exit

Either party may terminate the contract on 30 days' written notice following a material breach that remains unremedied after 14 days' notice. On termination or programme close, the Respondent shall: immediately cease billing for hosting (pro-rata refund for prepaid periods); deliver all data in open formats within 30 days; and provide full cooperation for transition to any successor system.

11. Annexes

Annex	Document	Status
A	Proposal Compliance Matrix Template — module-by-module M/H/D requirement response table for Respondents to complete and return	Enclosed
B	FDT Data Schema — CSV import field specification and sample file	Available on request from procurement contact
C	RBAC Matrix — detailed field-level access control specification by user tier	Available on request from procurement contact